
Orono-Core mmalerbi

Design 6/26/2018

Assembly Status Description Part Number Number Length Amount

10(M) Planned 5/16 EHS 1 174 174

CFO 288 Planned AERIAL DIELECTRIC - LOOSE TUBE - DRY CABLE 288EU4-T4100D20 2 11356 11356

CFO 48 Planned AERIAL DIELECTRIC - LOOSE TUBE - DRY CABLE 048EU4-T4100D20 3 450 450

Down Guy Planned Aerial Down Guy PE-1-3 2 0 2

Expansion Anchor Planned PF1-5a 1 0 1

PM2A Planned GROUND WIRE ASSEMBLY     1 0 1

SCA-9T-24 (4:1) Planned AERIAL TERMINAL (4 PORT) SCA-9T24-046CPL-BR 2 0 2

SCA-9T-24 (4:2) Planned AERIAL TERMINAL (4 PORT) SCA-9T24-046CPL-BR 4 0 4

SCA-9T-24 (4:3) Planned AERIAL TERMINAL (4 PORT) SCA-9T24-046CPL-BR 1 0 1

SCA-9T-34 (4:2) Planned AERIAL TERMINAL (4 PORT) SCA-9T34-046CPL-BR 14 0 14

SCA-9T-34 (4:3) Planned AERIAL TERMINAL (4 PORT) SCA-9T34-046CPL-BR 5 0 5

SCA-9T-34 (4:4) Planned AERIAL TERMINAL (4 PORT) SCA-9T34-046CPL-BR 26 0 26

Snow Shoes Planned Snow Shoes 15 0 15

Migrate Slack Planned Migrate Slack 1 1000 1000

Terminal Splicing Planned Terminal Splicing 21 101 101

4 Port MST Planned 4 Port MST - 400ft tail MST-04MH00-A0400U 13 13 13

4 Port MST Planned 4 Port MST - 600ft tail MST-04MH00-A0600U 1 1 1

Bill of Quantities - Assemblies



Old Town - Core bbouchard

Design 06/24/2018

Assembly Status Description Part Number Number Length Amount

10(M) Planned 5/16 EHS 2 885 885

6.6 (M) Planned 6.6M Strand 17 18780 18780

CFO 288 Planned AERIAL DIELECTRIC - LOOSE TUBE - DRY CABLE 288EU4-T4100D20 12 16879 16879

CFO 48 Planned AERIAL DIELECTRIC - LOOSE TUBE - DRY CABLE 048EU4-T4100D20 13 7378 7378

Down Guy Planned Aerial Down Guy PE-1-3 6 0 6

Expansion Anchor Planned PF1-5a 29 0 29

PM2A Planned GROUND WIRE ASSEMBLY     14 0 14

SCA-9T-24 (4:2) Planned AERIAL TERMINAL (4 PORT) SCA-9T24-046CPL-BR 14 0 14

SCA-9T-24 (4:3) Planned AERIAL TERMINAL (4 PORT) SCA-9T24-046CPL-BR 2 0 2

SCA-9T-24 (4:4) Planned AERIAL TERMINAL (4 PORT) SCA-9T24-046CPL-BR 14 0 14

SCA-9T-34 (4:0) Planned AERIAL TERMINAL (4 PORT) SCA-9T34-046CPL-BR 3 0 3

SCA-9T-34 (4:2) Planned AERIAL TERMINAL (4 PORT) SCA-9T34-046CPL-BR 34 0 34

SCA-9T-34 (4:3) Planned AERIAL TERMINAL (4 PORT) SCA-9T34-046CPL-BR 2 0 2

SCA-9T-34 (4:4) Planned AERIAL TERMINAL (4 PORT) SCA-9T34-046CPL-BR 29 0 29

Snow Shoes Planned Snow Shoes 27 0 27

Terminal Splicing Planned Terminal Splicing 5 144 144

Bill of Quantities - Assemblies



Old Town - Oak Perkins bbouchard

Design 06/24/2018

Assembly Status Description Part Number Number Length Amount

6.6 (M) Planned 6.6M Strand 10 11750 11750

CFO 288 Planned AERIAL DIELECTRIC - LOOSE TUBE - DRY CABLE 288EU4-T4100D20 5 4320 4320

CFO 48 Planned AERIAL DIELECTRIC - LOOSE TUBE - DRY CABLE 048EU4-T4100D20 8 9595 9595

Down Guy Planned Aerial Down Guy PE-1-3 6 0 6

Expansion Anchor Planned PF1-5a 17 0 17

PM2A Planned GROUND WIRE ASSEMBLY     7 0 7

SCA-9T-24 (4:2) Planned AERIAL TERMINAL (4 PORT) SCA-9T24-046CPL-BR 9 0 9

SCA-9T-24 (4:4) Planned AERIAL TERMINAL (4 PORT) SCA-9T24-046CPL-BR 34 0 34

SCA-9T-34 (4:2) Planned AERIAL TERMINAL (4 PORT) SCA-9T34-046CPL-BR 7 0 7

SCA-9T-34 (4:4) Planned AERIAL TERMINAL (4 PORT) SCA-9T34-046CPL-BR 12 0 12

Snow Shoes Planned Snow Shoes 22 0 22

Terminal Splicing Planned Terminal Splicing 7 476 476

FDP-288 Planned Century Fiber Distribution Panel FTS-210-288SCDLS288P-12/24S 1 0 1

Bill of Quantities - Assemblies



Old Town - Blueberry Hill bbouchard

Design 06/24/2018

Assembly Status Description Part Number Number Length Amount

6.6 (M) Planned 6.6M Strand 6 6727 6727

CFO 48 Planned AERIAL DIELECTRIC - LOOSE TUBE - DRY CABLE 048EU4-T4100D20 7 9312 9312

Expansion Anchor Planned PF1-5a 26 0 26

PM2A Planned GROUND WIRE ASSEMBLY     5 0 5

SCA-9T-24 (4:2) Planned AERIAL TERMINAL (4 PORT) SCA-9T24-046CPL-BR 12 0 12

SCA-9T-24 (4:4) Planned AERIAL TERMINAL (4 PORT) SCA-9T24-046CPL-BR 17 0 17

Snow Shoes Planned Snow Shoes 14 0 14

Terminal Splicing Planned Terminal Splicing 3 96 96

Bill of Quantities - Assemblies



Old Town FCH 
John Costa 6/17/2018

Assembly Status Description Part Number Quanity Unit

Cabinet Details OC-OTH-PWXX-023

AM78P-2630-42RU 78" INDEPENDENCE CABINET (42RU) AM78P-2630-42RU 2 each
AMP-2630-BB 23" Battery Tray Battery Tray 23" Mounting for 30-36" Depsth Cabinets AMP-2636-23BT 1 each
AM58-84P-LC LOAD CENTER PANEL - ASM (58-84") AM58-84P-LC 1 each
AM-GP 30 AMP GENERATOR PLUG ASSEMBLY AM-GP 1 each
AMMF-HEX5.7-48IQ HEAT EXCHANGER 5.7W 48V DC AMMF-HEX5.7-48IQ 1 each
AM58-84P-BP 58-84" SIDE BLANK PANEL OPTION AM58-84P-BP 1 each
AM58-84P-CLR JOINING COLLAR ASM 58IN AM58-84P-CLR 1 each
582136600-20343272 NetSure 211 MINI POWER SYSTEM 582136600-20343272 1 each
1R481000 Rectifier, NetSure, 1000W, -48VDC 1R481000 2 each
1R481000 Blank Panel, 1x2U 1R481000 2 each
PSK4820R-1 BAT,ENERSYS SBS190F,12V Mod,190 Ah PSK4820R-1 4 each
138176 Breaker 2-Pole 20-amp for Rectifier Feeds 138176 2 each
SQDQ0220 Misc Lugs, Power Wire and Labeling SQDQ0220 5 each
LABOR Assembly, Wiring, Testing Charges LABOR 15 each
Plinth Planned 6" Mounting Plinth AM6P-2630-MP 2 each

Cabinet Install & Fiber Management

Install Cabinets & Fiber Distribution Panels Planned 1 each
Fiber Jumpers Planned TBD 50 each
Fiber Management Planned Fiber Management for cabinets & fiber jumpers 1 each

Fiber Distribution Panels & Splicing

FDP-48 Planned Century Fiber Distribution Panel FTS-350-48SCDLS48P-4/S-2/B 1 each
Splicing Splicing Fibers into Fiber Distribution Panel 12 each

FDP-288 Planned Century Fiber Distribution Panel FTS-210-288SCDLS288P-12/24S 1 each
Splicing Splicing Fibers into Fiber Distribution Panel 288 each

FDP-288 Planned Century Fiber Distribution Panel FTS-210-288SCDLS288P-12/24S 1 each
Splicing Splicing Fibers into Fiber Distribution Panel 192 each

FDP-48 Planned Century Fiber Distribution Panel FTS-350-48SCDLS48P-4/S-2/B 1 each
Splicing Splicing Fibers into Fiber Distribution Panel 24 each

Power Feed & Installation - Power and Conduits for Fiber
Electrical Planned Electrical Installation for Power , Conduits, and Cabinets 1 each

Restoration of Basement Planned Remove Rug, Repaire Ceiling, Seal & RePair Concrete TBD - Need Repair Estimate 1 Each

Bill of Quantities - Assemblies



Orono-Forest-Noyes mmalerbi

Design 06/26/2018

Assembly Status Description Part Number Number Length Amount

6.6 (M) Planned 6.6M Strand 6 7653 7653

CFO 144 Planned AERIAL DIELECTRIC - LOOSE TUBE - DRY CABLE 144EU4-T4101D20 1 3293 3293

CFO 48 Planned AERIAL DIELECTRIC - LOOSE TUBE - DRY CABLE 048EU4-T4100D20 4 5669 5669

Down Guy Planned Aerial Down Guy PE-1-3 2 0 2

Expansion Anchor Planned PF1-5a 26 0 26

PM2A Planned GROUND WIRE ASSEMBLY     11 0 11

SCA-9T-24 (4:3) Planned AERIAL TERMINAL (4 PORT) SCA-9T24-046CPL-BR 1 0 1

SCA-9T-24 (4:4) Planned AERIAL TERMINAL (4 PORT) SCA-9T24-046CPL-BR 28 0 28

Snow Shoes Planned Snow Shoes 7 0 7

Terminal Splicing Planned Terminal Splicing 4 192 192

144-FDP Planned 144-FDP FTS-105-144SCDLS144P-6/24S 1 120 120

Bill of Quantities - Assemblies



Orono-Pine St Neighborhood mmalerbi

Design 08/17/2018

Assembly Status Description Number Length Amount

6.6 (M) Planned 6.6M Strand 7 2357 2357

CFO 144 Planned AERIAL DIELECTRIC - LOOSE TUBE - DRY CABLE 5 5669 5669

CFO 48 Planned AERIAL DIELECTRIC - LOOSE TUBE - DRY CABLE 4 3293 3293

Down Guy Planned Aerial Down Guy PE-1-3 1 0 1

Expansion Anchor Planned PF1-5a 4 0 4

PM2A Planned GROUND WIRE ASSEMBLY     1 0 1

POLE 35WC3 Planned Pole - 35 FT Wood Class 3 10 0 10

POLE 50WC4 Planned Pole - 50 FT Wood Class 4 1 0 1

SCA-9T-24 (4:3) Planned AERIAL TERMINAL (4 PORT) 3 0 3

SCA-9T-24 (4:4) Planned AERIAL TERMINAL (4 PORT) 25 0 25

Snow Shoes Planned Snow Shoes 11 0 11

Terminal Splicing Planned Terminal Splicing 4 80 80

Bill of Quantities - Assemblies



Orono-Westwood Dr mmalerbi

Design 08/14/2018

Assembly Status Description Part Number Number Length Amount

6.6 (M) Planned 6.6M Strand 3 2638 2638

CFO 48 Planned AERIAL DIELECTRIC - LOOSE TUBE - DRY CABLE 048EU4-T4100D20 2 5056 5056

Down Guy Planned Aerial Down Guy PE-1-3 2 0 2

Expansion Anchor Planned PF1-5a 3 0 3

PM2A Planned GROUND WIRE ASSEMBLY     1 0 1

SCA-9T-24 (4:2) Planned AERIAL TERMINAL (4 PORT) SCA-9T24-046CPL-BR 4 0 4

SCA-9T-24 (4:3) Planned AERIAL TERMINAL (4 PORT) SCA-9T24-046CPL-BR 1 0 1

SCA-9T-24 (4:4) Planned AERIAL TERMINAL (4 PORT) SCA-9T24-046CPL-BR 3 0 3

Snow Shoes Planned Snow Shoes 3 0 3

Terminal Splicing Planned Terminal Splicing 1 24 24

48-FDP Planned 48-FDP FTS-350-48SCDLS48P-4/S-2/B 1 24 24

Bill of Quantities - Assemblies
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